



City of New Britain

PURCHASING DEPARTMENT

*"New Britain:
A City for
All People"*

27 West Main Street, New Britain, CT 06051

Bid Addendum No. 1

Project: ATHLETIC FIELD IMPROVEMENTS VETERANS MEMORIAL STADIUM AND CHESLEY PARK
Bid Number: 3758
Subject: BID CLARIFICATIONS
Date: DECEMBER 6, 2013

Prospective bidders and all others concerned are hereby notified of the following additions to the referenced bid. All changes will become part of the final contract documents.

Bidders are required to acknowledge receipt of this addendum on their proposal. Failure to acknowledge all addenda may cause the bid to be considered not responsive to the invitation, which may require rejection of the bid.

CLARIFICATIONS

PART I – QUESTIONS/ANSWERS/INFORMATION RELATING THE PROJECT:

These items provide supplemental information to the Contract Drawings and Specifications without modification.

Part I-A – Attachments

1. 12/03/13 Pre-Bid Attendance Sheets
2. Pre-bid Meeting Agenda – Veteran's Memorial Stadium
3. Pre-bid Meeting Agenda – Chesley Park

Part I-B – Bidder Questions/Clarifications:

1. Grooming equipment: 2 of each, or will one Groomer and Sweeper suffice?
Response: A field groomer and a sweeper are to be included in the bid for EACH project site. Refer to Division 32 Section "Outdoor Athletic Equipment" for specific product information.
2. Logo detail: is there any additional detail for the center logo for Veteran's Stadium, besides the colors?
Response: See attached sketch for additional information. Electronic file of logo will be provided to successful bidder.
3. Sideline lettering for Veteran's Stadium: the words "New Britain CT"...painted or inlaid?
Response: The "New Britain CT" sideline text denotes inlaid synthetic field graphics.

4. Football coaches boxes/players boxes: painted? inlaid?

Response: The outlines of the football field coaches/player boxes at Chesley Field shall be permanently inlaid. The interior of the boxes shall be filled with green turf.

Part I-C – Additional Information:

1. All bid questions shall be submitted no later than December 10, 2013 at 10:00am and submitted to Ken Costello at SMRT via electronic mail (kcostello@smrtinc.com)

PART II - MODIFICATIONS TO DRAWINGS AND MATERIAL SPECIFICATIONS:

Part II-A – Attachments.

1. Project Prevailing Wage Rates
2. Sketch C-1 Veteran's Memorial Stadium center field logo

Part II-B – Revisions by Reference:

The drawings and specifications are hereby revised as follows:

REVISIONS TO DRAWINGS:

1. Drawing Sheet CD110 – existing football goal posts inside existing track shall be salvaged and turned over to Owner. Remove existing football goal post foundations.
2. Drawing Sheet CD101 – Change removals key number 4 to read “Salvage reinstall all existing aluminum bleachers. Remove and dispose of all existing steel and wood bleachers.”

REVISIONS TO SPECIFICATIONS

1. Division 00, add attached wage rates in its entirety at end of Division.
2. Division 01, Section “Unit Prices”, Delete Paragraphs 1.4.F and 1.4.G and replace in their entirety with below.
 - F. Item No. 6 – Track Surfacing – Type A – Beynon Sports Surfaces Product
 1. Description: Furnish and install new track surfacing, including site preparation, earthwork, subbases, asphalt base and track surfacing in accordance with details A1/CP510 and E9/CP511 and specifications.
 2. Unit of Measurement: per SY
 - G. Item No. 7 – Track Surfacing – Type B – Mondo USA Product
 1. Description: Furnish and install new track surfacing, including site preparation, earthwork, subbases, asphalt base and track surfacing in accordance with details A1/CP510 and E9/CP511 and specifications.
 2. Unit of Measurement: per SY

All other terms and conditions remain the same.

End of Addendum # 1

cc: Jack Pieper, City of New Britain Purchasing
Bill DeMaio, City of New Britain Parks and Recreation

This addendum consists of (26) 8.5" x 11" sheets and (1) 11" x 17" sheet.



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID #3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 10:00AM

PLACE: VETERAN'S STADIUM, 625 SOUTH MAIN ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|--|---|--|
| 1 | <u>DeRita + Son</u> Company Name <u>Peter DeRita</u> Contact Name | <u>7 Partridge Lane</u> Street Address (No P.O. Boxes!) <u>W. Ledge Town CT</u> City, State & Zip Code | <u>860 - 347-0071</u> Telephone Number <u>860 - 347 - 0072</u> Fax Number <u>DeRitajr@gmail.com</u> E-mail |
| 2 | <u>Shack Electric</u> Company Name <u>Tim Belansky</u> Contact Name | <u>178 Osborne St</u> Street Address (No P.O. Boxes!) <u>Danbury Ct 06810</u> City, State & Zip Code | <u>203-748-5690</u> Telephone Number <u>203-748-2886</u> Fax Number <u>shackelectric81@hotmail.com</u> E-mail |
| 3 | <u>MTM VIEW</u> Company Name <u>LAKE STATE</u> <u>MIC BROWN</u> Contact Name | <u>67 Old James St</u> Street Address (No P.O. Boxes!) <u>Chicopee MA 01020</u> City, State & Zip Code | <u>413-536-7555</u> Telephone Number <u>413-536-5607</u> Fax Number <u>micb@mountainviewinc.com</u> E-mail |
| 4 | <u>H.I. STONE & SON INC</u> Company Name <u>CARL ROSA</u> Contact Name | <u>313 MAIN ST. NORTH</u> Street Address (No P.O. Boxes!) <u>SOUTH BURY, CT 06488</u> City, State & Zip Code | <u>203-264-8656</u> Telephone Number <u>203-264-8555</u> Fax Number <u>Crosa@histoneson.com</u> E-mail |



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID # 3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 10:00AM

PLACE: VETERAN'S STADIUM, 625 SOUTH MAIN ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|---|---|--|
| 1 | <u>Stonehedge Landscaping</u> Company Name <u>Chris Bates</u> Contact Name | <u>1616 Willard Ave</u> Street Address (No P.O. Boxes!) <u>Newington CT 06131</u> City, State & Zip Code | <u>(860) 667-1158</u> Telephone Number <u>(860) 665-1761</u> Fax Number <u>slco3@aol.com</u> E-mail |
| 2 | <u>AstroTurf</u> Company Name <u>Matt Olds</u> Contact Name | <u>84 Clark Ave</u> Street Address (No P.O. Boxes!) <u>Ocean Grove, NJ 07756</u> City, State & Zip Code | <u>732-677-0484</u> Telephone Number <u>732-676-7725</u> Fax Number <u>molds@astroturf.com</u> E-mail |
| 3 | Company Name Contact Name | Street Address (No P.O. Boxes!) City, State & Zip Code | Telephone Number Fax Number E-mail |
| 4 | Company Name Contact Name | Street Address (No P.O. Boxes!) City, State & Zip Code | Telephone Number Fax Number E-mail |



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID # 3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 10:00AM

PLACE: VETERAN'S STADIUM, 625 SOUTH MAIN ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|--|---|--|
| 1 | <u>City of New Britain</u> Company Name <u>Jack Pieper</u> Contact Name | <u>27 West Main Street</u> Street Address (No P.O. Boxes!) <u>New Britain, CT. 06051</u> City, State & Zip Code | <u>860-826-3402</u> Telephone Number <u>860-612-4204</u> Fax Number <u>jpierpe@newbritain.ct.gov</u> E-mail |
| 2 | <u>ATLAS FENCE</u> Company Name <u>PETER TIERZAKIS</u> Contact Name | <u>30 N. MAIN ST. N7.</u> Street Address (No P.O. Boxes!) <u>BRITAIN CT</u> City, State & Zip Code | <u>203 483 9013</u> Telephone Number <u>203 483 9988</u> Fax Number <u>P.TIERZAKIS@ATLASOUTDOORS.COM</u> E-mail |
| 3 | <u>Midstate Site Development</u> Company Name <u>Rob Matejek</u> Contact Name | <u>75 West Dudley Town Rd.</u> Street Address (No P.O. Boxes!) <u>Bloomfield CT 06002</u> City, State & Zip Code | <u>860-242-1283</u> Telephone Number <u>860-242-1298</u> Fax Number <u>rmatejek@msdct.com</u> E-mail |
| 4 | Company Name Contact Name | Street Address (No P.O. Boxes!) City, State & Zip Code | Telephone Number Fax Number E-mail |



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID # 3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 11:30AM

PLACE: CHESLEY PARK, 95 WILDWOOD ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|--|---|--|
| 1 | <u>City of New Britain</u> Company Name <u>Jack Pieper</u> Contact Name | <u>27 West Main Street</u> Street Address (No P.O. Boxes!) <u>New Britain, CT. 06051</u> City, State & Zip Code | <u>860-826-3402</u> Telephone Number <u>860-612-4204</u> Fax Number <u>jpierper@NewBritainCT.gov</u> E-mail |
| 2 | <u>Stonehedge Landscaping</u> Company Name <u>Chris Bates</u> Contact Name | <u>1616 Willard Ave</u> Street Address (No P.O. Boxes!) <u>Newington, CT 06131</u> City, State & Zip Code | <u>(860) 667-1158</u> Telephone Number <u>(860) 665-7917</u> Fax Number <u>slco3@aol.com</u> E-mail |
| 3 | <u>Midstate Site Development</u> Company Name <u>Rob Matejek</u> Contact Name | <u>25 West Dudley Town Rd.</u> Street Address (No P.O. Boxes!) <u>Bloomfield CT 06002</u> City, State & Zip Code | <u>860-242-1283</u> Telephone Number <u>860-242-1298</u> Fax Number <u>rmatejek@msdct.com</u> E-mail |
| 4 | <u>Astroturf</u> Company Name <u>Matt Olds</u> Contact Name | <u>84 Clark Ave</u> Street Address (No P.O. Boxes!) <u>Ocean Grove, NJ 07736</u> City, State & Zip Code | <u>732-677-0484</u> Telephone Number <u>732-676-7725</u> Fax Number <u>molds@astroturf.com</u> E-mail |



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID # 3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 11:30AM

PLACE: CHESLEY PARK, 95 WILDWOOD ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|--|--|--|
| 1 | <u>Giordano Construction</u> Company Name <u>Bedrich Hajek</u> Contact Name | <u>1155 Main St</u> Street Address (No P.O. Boxes!) <u>Branford, CT 06405</u> City, State & Zip Code | <u>203-488-7264</u> Telephone Number <u>203-481-0684</u> Fax Number <u>vsy111@giordanomail.com</u> E-mail <u>beha@giordanomail.com</u> |
| 2 | <u>H.I. STONE & SON INC</u> Company Name <u>CARL ROSA</u> Contact Name | <u>313 MAIN ST. NORTH</u> Street Address (No P.O. Boxes!) <u>SOUTHBRURY CT 06488</u> City, State & Zip Code | <u>203-264-8656</u> Telephone Number <u>203-264-8555</u> Fax Number <u>Crosa@hstone.com</u> E-mail |
| 3 | Company Name Contact Name | Street Address (No P.O. Boxes!) City, State & Zip Code | Telephone Number Fax Number E-mail |
| 4 | Company Name Contact Name | Street Address (No P.O. Boxes!) City, State & Zip Code | Telephone Number Fax Number E-mail |



CITY OF NEW BRITAIN

DEPARTMENT OF PURCHASING

PRE-BID MEETING SIGN-IN/ATTENDANCE SHEET

BID # 3758

BID NAME: ATHLETIC FIELD IMPROVEMENTS

DATE OF THE PRE-BID MEETING: DECEMBER 3, 2013

TIME: 11:30AM

PLACE: CHESLEY PARK, 95 WILDWOOD ST., NEW BRITAIN, CT.

| | ATTENDEE (Company & Contact) | ADDRESS | PHONE & FAX #s EMAIL ADDRESS |
|---|---|--|---|
| 1 | <u>Shock Electric</u> Company Name <u>Tim Belansky</u> Contact Name | <u>178 Osborne St.</u> Street Address (No P.O. Boxes!) <u>Danbury Ct 06810</u> City, State & Zip Code | <u>203-748-5690</u> Telephone Number <u>203-798-2886</u> Fax Number <u>shockelectric81@hotmail.com</u> E-mail |
| 2 | <u>Mountain View Landscapes</u> Company Name <u>Nic Brown</u> Contact Name | <u>67 Old James St</u> Street Address (No P.O. Boxes!) <u>Chicopee, MA 01020</u> City, State & Zip Code | <u>413-536-7555</u> Telephone Number <u>413-536-5607</u> Fax Number <u>nicbrown@mountainviewinc.com</u> E-mail |
| 3 | <u>Atlas Fence</u> Company Name <u>PETE TERZAKIS</u> Contact Name | <u>30 NORTHEAST INN RD</u> Street Address (No P.O. Boxes!) <u>Branford, CT 06405</u> City, State & Zip Code | <u>203 483 9013</u> Telephone Number _____ Fax Number <u>Pterzakis@ptlvisiontd.com</u> E-mail |
| 4 | _____ Company Name _____ Contact Name | _____ Street Address (No P.O. Boxes!) _____ City, State & Zip Code | _____ Telephone Number _____ Fax Number _____ E-mail |



PRE- BID MEETING AGENDA

PUBLIC BID NO. 3758

Athletic Field Improvements

Veterans Memorial Stadium

New Britain, CT

DATE: December 3, 2013; 10:00AM

PLACE: Veterans Memorial Stadium and Willow Brook Park

AGENDA / DISCUSSION ITEMS:

1. Introduction of Individuals and Company Affiliations / Sign In Sheet
2. Overview: Project Description/Scope of Improvements
 - Track Resurfacing
 - New Trench Drain
 - Multipurpose Synthetic Turf Field
 - New Jumping Field Events
 - New Throwing Field Events
 - Earthwork / Erosion Control Improvements
 - Construction Access
 - Pavement
 - Utilities - including water, irrigation, electrical
 - Athletic Improvements – fencing, goals, and discus cage
3. Schedule:

| | |
|---|-------------------------------------|
| Cut-off Date for Bidding Questions | December 10, 2013, 10:00AM |
| Final Addendum Distribution - | December 13, 2013 |
| Bids Received and Opened | December 19, 2013, 11:00 AM |
| Bidding Evaluation Period – Scoping Presentations | December 20, 2013 – January 5, 2014 |
| Contract Award and Mobilization | January, 2014 |
| Construction Commencement | February 15, 2013 |
| Substantial Completion | July 1, 2014 |
| Final Completion | July 15, 2014 |
4. Review of Project BID ALTERNATES

| | |
|--------|----------------------------|
| Alt. 1 | Scoreboard/Message Board |
| Alt. 2 | Aluminum Spectator Seating |
5. Review of Project UNIT PRICES
 1. 42” Chain Link Fence
 2. 8’ Chainlink Fence
 3. Asphalt Paving - Sidewalk
 4. Stonedust Sidewalk
 5. Block Retaining Wall

6. Track Surfacing – Type A
7. Track Surfacing – Type B
8. Temporary Construction Chain Link Fence
9. Temporary Tree Protection
10. Unsuitable Material Removal
11. Bulk Earth Excavating
12. Trench Earth Excavating
13. Crushed Stone – ½”
14. Gravel Subbase
15. Silt Fence
16. Haybale – 20lf
17. 12” HDPE Drainage Pipe
18. Rip Rap
19. Underground Conduit

6. Bid Format/Bidding Period Requirements:

- Synthetic Turf System Selection
- Track Surfacing Selection
- Communications during the Bidding Period
- Geotechnical Report
- Supplemental Investigations and Testing
- Construction Schedule

7. City Bidding Requirements / Bidder’s Checklist

8. Specific Construction Requirements:

- Staging Area/Use of Premises
- Contractor Staging Area
- Chain link construction fencing
- Town’s continued access to adjoining amenities/emergency access
- Contractor Parking
- Construction Trailer – Not Required
- Construction Sign
- Water Service – made available by City
- Electric Service – made available by City
- Material Stockpiles – excess topsoil transport to Hungerford Park
- General Sediment and Erosion Control Requirements
- Material and Performance Bonds
- Construction Permits – Berlin and New Britain

9. Construction Control

- Shop Drawings/Submittals
- Schedule of Values
- Material Testing
- Owner’s Testing Laboratory
- Owner’s Project Inspector
- Processing of Field Decisions and Change Orders



PRE- BID MEETING AGENDA

PUBLIC BID NO. 3758

Athletic Field Improvements

Chesley Park

New Britain, CT

DATE: December 3, 2013; 11:30AM

PLACE: Chesley Park

AGENDA / DISCUSSION ITEMS:

1. Introduction of Individuals and Company Affiliations / Sign In Sheet
2. Overview: Project Description/Scope of Improvements
 - Multipurpose Synthetic Turf Field
 - Earthwork / Erosion Control Improvements
 - Construction Access
 - Fencing
 - Lighting
 - Pavement
 - Utilities - including water, irrigation, electrical
 - Athletic Improvements – fencing, goals, and discus cage
3. Schedule:

| | |
|---|-------------------------------------|
| Cut-off Date for Bidding Questions | December 10, 2013, 10:00AM |
| Final Addendum Distribution | December 13, 2013 |
| Bids Received and Opened | December 19, 2013, 11:00 AM |
| Bidding Evaluation Period – Scoping Presentations | December 20, 2013 – January 5, 2014 |
| Contract Award and Mobilization | January, 2014 |
| Construction Commencement | February 15, 2014 |
| Substantial Completion | July 1, 2014 |
| Final Completion | July 15, 2014 |
4. Review of Project BID ALTERNATES
 - None at Chesley Park
5. Review of Project UNIT PRICES
 1. 42” Chain Link Fence
 2. 8’ Chainlink Fence
 3. Asphalt Paving - Sidewalk
 4. Stonedust Sidewalk
 5. Block Retaining Wall
 6. Track Surfacing – Type A
 7. Track Surfacing – Type B
 8. Temporary Construction Chain Link Fence
 9. Temporary Tree Protection

10. Unsuitable Material Removal
11. Bulk Earth Excavating
12. Trench Earth Excavating
13. Crushed Stone – ½”
14. Gravel Subbase
15. Silt Fence
16. Haybale – 20lf
17. 12” HDPE Drainage Pipe
18. Rip Rap
19. Underground Conduit

6. Bid Format/Bidding Period Requirements:

- Synthetic Turf System Selection
- Communications during the Bidding Period
- Geotechnical Report
- Supplemental Investigations and Testing
- Construction Schedule

7. City Bidding Requirements / Bidder’s Checklist

8. Specific Construction Requirements:

- Staging Area/Use of Premises
- Contractor Staging Area
- Chain link construction fencing
- City’s continued access to adjoining amenities/emergency access
- Contractor Parking
- Construction Trailer – Not Required
- Construction Sign
- Water Service – made available by City
- Electric Service – made available by City
- Material Stockpiles – excess topsoil 200 CY transport to Hungerford Park, remaining is Contractor’s property
- General Sediment and Erosion Control Requirements
- Material and Performance Bonds
- Construction Permits –New Britain

9. Construction Control

- Shop Drawings/Submittals
- Schedule of Values
- Material Testing
- Owner’s Testing Laboratory
- Owner’s Project Inspector
- Processing of Field Decisions and Change Orders

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

**Minimum Rates and Classifications
for Heavy/Highway Construction**

**Connecticut Department of Labor
Wage and Workplace Standards Division**

ID#: H 18498

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply only where the contract is advertised for bid within 20 days of the date on which the rates are established. Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to each employee as part of his/her hourly wages.

Project Number: 3758

Project Town: New Britain

FAP Number:

State Number:

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

CLASSIFICATION

Hourly Rate

Benefits

01) Asbestos/Toxic Waste Removal Laborers: Asbestos removal and encapsulation (except its removal from mechanical systems which are not to be scrapped), toxic waste removers, blasters. **See Laborers Group 5 and 7**

| | | |
|---|-------|------------|
| 1) Boilermaker | 33.79 | 34% + 8.96 |
| 1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone Masons | 32.50 | 25.81 |
| 2) Carpenters, Piledrivermen | 30.45 | 21.65 |

As of: Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|-------|
| 2a) Diver Tenders | 30.45 | 21.65 |
| 3) Divers | 38.91 | 21.65 |
| 4) Painters: (Bridge Construction) Brush, Roller, Blasting (Sand, Water, etc.), Spray | 44.25 | 17.75 |
| 4a) Painters: Brush and Roller | 30.62 | 17.75 |
| 4b) Painters: Spray Only | 33.62 | 17.75 |
| 4c) Painters: Steel Only | 32.62 | 17.75 |
| 4d) Painters: Blast and Spray | 33.62 | 17.75 |

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|------------------------|
| 4e) Painters: Tanks, Tower and Swing | 32.62 | 17.75 |
| 5) Electrician (Trade License required: E-1,2 L-5,6 C-5,6 T-1,2 L-1,2 V-1,2,7,8,9) | 36.75 | 22.56+3% of gross wage |
| 6) Ironworkers: Ornamental, Reinforcing, Structural, and Precast Concrete Erection | 33.50 | 28.98 |
| 7) Plumbers (Trade License required: (P-1,2,6,7,8,9 J-1,2,3,4 SP-1,2) and Pipefitters (Including HVAC Work) (Trade License required: S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4 G-1, G-2, G-8, G-9) | 39.31 | 26.27 |
| ----LABORERS---- | | |
| 8) Group 1: Laborer (Unskilled), Common or General, acetylene burner, concrete specialist | 26.40 | 17.15 |
| 9) Group 2: Chain saw operators, fence and guard rail erectors, pneumatic tool operators, powdermen, air tool operator | 26.65 | 17.15 |

As of:

Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|-------|
| 10) Group 3: Pipelayers | 26.90 | 17.15 |
| 11) Group 4: Jackhammer/Pavement breaker (handheld); mason tenders (cement/concrete), catch basin builders, asphalt rakers, air track operators, block pavers and curb setters | 26.90 | 17.15 |
| 12) Group 5: Toxic waste removal (non-mechanical systems) | 28.40 | 17.15 |
| 13) Group 6: Blasters | 28.15 | 17.15 |
| Group 7: Asbestos Removal, non-mechanical systems (does not include leaded joint pipe) | 27.40 | 17.15 |
| Group 8: Traffic control signalmen | 16.00 | 17.15 |

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and Liner Plate Tunnels in Free Air.----

As of: Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|-----------|
| 13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men, Grout Men, Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm Operator, Cable Tenders | 31.28 | 17.15 + a |
|--|-------|-----------|

| | | |
|-------------------------|-------|-----------|
| 13b) Brakemen, Trackmen | 30.37 | 17.15 + a |
|-------------------------|-------|-----------|

---CLEANING, CONCRETE AND CAULKING TUNNEL---

| | | |
|--|-------|-----------|
| 14) Concrete Workers, Form Movers, and Strippers | 30.37 | 17.15 + a |
|--|-------|-----------|

| | | |
|-------------------|-------|-----------|
| 15) Form Erectors | 30.68 | 17.15 + a |
|-------------------|-------|-----------|

---ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL
IN FREE AIR:---

| | | |
|---|-------|-----------|
| 16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers | 30.37 | 17.15 + a |
|---|-------|-----------|

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|---|-------|-----------|
| 17) Laborers Topside, Cage Tenders, Bellman | 30.26 | 17.15 + a |
|---|-------|-----------|

| | | |
|------------|-------|-----------|
| 18) Miners | 31.28 | 17.15 + a |
|------------|-------|-----------|

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED AIR: ----

| | | |
|--------------|-------|-----------|
| 18a) Blaster | 37.41 | 17.15 + a |
|--------------|-------|-----------|

| | | |
|--|-------|-----------|
| 19) Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender, Gauge Tenders | 37.22 | 17.15 + a |
|--|-------|-----------|

| | | |
|---|-------|-----------|
| 20) Change House Attendants, Powder Watchmen, Top on Iron Bolts | 35.35 | 17.15 + a |
|---|-------|-----------|

| | | |
|------------------------------|-------|-----------|
| 21) Mucking Machine Operator | 37.97 | 17.15 + a |
|------------------------------|-------|-----------|

As of:

Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

----TRUCK DRIVERS----(*see note below)

| | | |
|--|-------|-----------|
| Two axle trucks | 27.88 | 18.27 + a |
| Three axle trucks; two axle ready mix | 27.98 | 18.27 + a |
| Three axle ready mix | 28.03 | 18.27 + a |
| Four axle trucks, heavy duty trailer (up to 40 tons) | 28.08 | 18.27 + a |
| Four axle ready-mix | 28.13 | 18.27 + a |
| Heavy duty trailer (40 tons and over) | 28.33 | 18.27 + a |

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|---|-------|-----------|
| Specialized earth moving equipment other than conventional type on-the road trucks and semi-trailer (including Euclids) | 28.13 | 18.27 + a |
|---|-------|-----------|

----POWER EQUIPMENT OPERATORS----

| | | |
|---|-------|-----------|
| Group 1: Crane handling or erecting structural steel or stone, hoisting engineer (2 drums or over), front end loader (7 cubic yards or over), Work Boat 26 ft. & Over. (Trade License Required) | 36.05 | 21.55 + a |
|---|-------|-----------|

| | | |
|--|-------|-----------|
| Group 2: Cranes (100 ton rated capacity and over); Backhoe/Excavator over 2 cubic yards; Piledriver (\$3.00 premium when operator controls hammer). (Trade License Required) | 35.73 | 21.55 + a |
|--|-------|-----------|

| | | |
|---|-------|-----------|
| Group 3: Excavator/Backhoe under 2 cubic yards; Cranes (under 100 ton rated capacity), Gradall; Master Mechanic; Hoisting Engineer (all types of equipment where a drum and cable are used to hoist or drag material regardless of motive power of operation), Rubber Tire Excavator (Drott-1085 or similar); Grader Operator; Bulldozer Fine Grade (slopes, shaping, laser or GPS, etc.). (Trade License Required) | 34.99 | 21.55 + a |
|---|-------|-----------|

| | | |
|---|-------|-----------|
| Group 4: Trenching Machines; Lighter Derrick; Concrete Finishing Machine; CMI Machine or Similar; Koehring Loader (Skooper) | 34.60 | 21.55 + a |
|---|-------|-----------|

| | | |
|--|-------|-----------|
| Group 5: Specialty Railroad Equipment; Asphalt Paver; Asphalt Spreader; Asphalt Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self Contained Power Units; Boring Machine; Post Hole Digger; Auger; Pounder; Well Digger; Milling Machine (over 24" Mandrell) | 34.01 | 21.55 + a |
|--|-------|-----------|

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|-----------|
| Group 5 continued: Side Boom; Combination Hoe and Loader; Directional Driller. | 34.01 | 21.55 + a |
| Group 6: Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade dozer). | 33.70 | 21.55 + a |
| Group 7: Asphalt Roller; Concrete Saws and Cutters (ride on types); Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling Machine (24" and Under Mandrel). | 33.36 | 21.55 + a |
| Group 8: Mechanic, Grease Truck Operator, Hydroblaster, Barrier Mover, Power Stone Spreader; Welder; Work Boat under 26 ft.; Transfer Machine. | 32.96 | 21.55 + a |
| Group 9: Front End Loader (under 3 cubic yards), Skid Steer Loader regardless of attachments (Bobcat or Similar); Fork Lift, Power Chipper; Landscape Equipment (including hydroseeder). | 32.53 | 21.55 + a |
| Group 10: Vibratory Hammer, Ice Machine, Diesel and Air Hammer, etc. | 30.49 | 21.55 + a |
| Group 11: Conveyor, Earth Roller; Power Pavement Breaker (whiphammer), Robot Demolition Equipment. | 30.49 | 21.55 + a |

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|---|-------|-----------|
| Group 12: Wellpoint Operator. | 30.43 | 21.55 + a |
| Group 13: Compressor Battery Operator. | 29.85 | 21.55 + a |
| Group 14: Elevator Operator; Tow Motor Operator (Solid Tire No Rough Terrain). | 28.71 | 21.55 + a |
| Group 15: Generator Operator; Compressor Operator; Pump Operator; Welding Machine Operator; Heater Operator. | 28.30 | 21.55 + a |
| Group 16: Maintenance Engineer/Oiler | 27.65 | 21.55 + a |
| Group 17: Portable asphalt plant operator; portable crusher plant operator; portable concrete plant operator. | 31.96 | 21.55 + a |
| Group 18: Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper; (minimum for any job requiring CDL license). | 29.54 | 21.55 + a |

As of:

Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

**NOTE: SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)----

| | | |
|--|-------|------------|
| 20) Lineman, Cable Splicer, Dynamite Man | 44.36 | 3% + 13.70 |
|--|-------|------------|

| | | |
|------------------------------|-------|------------|
| 21) Heavy Equipment Operator | 39.92 | 3% + 13.70 |
|------------------------------|-------|------------|

| | | |
|--|-------|------------|
| 22) Equipment Operator, Tractor Trailer Driver, Material Men | 37.71 | 3% + 13.70 |
|--|-------|------------|

| | | |
|----------------------|-------|------------|
| 23) Driver Groundmen | 33.27 | 3% + 13.70 |
|----------------------|-------|------------|

----LINE CONSTRUCTION----

As of: Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

| | | |
|--|-------|--------------|
| 24) Driver Groundmen | 30.92 | 6.5% + 9.70 |
| 25) Groundmen | 22.67 | 6.5% + 6.20 |
| 26) Heavy Equipment Operators | 37.10 | 6.5% + 10.70 |
| 27) Linemen, Cable Splicers, Dynamite Men | 41.22 | 6.5% + 12.20 |
| 28) Material Men, Tractor Trailer Drivers, Equipment Operators | 35.04 | 6.5% + 10.45 |

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

Welders: Rate for craft to which welding is incidental.

**Note: Hazardous waste removal work receives additional \$1.25 per hour for truck drivers.*

***Note: Hazardous waste premium \$3.00 per hour over classified rate*

Crane with 150 ft. boom (including jib) - \$1.50 extra
Crane with 200 ft. boom (including jib) - \$2.50 extra
Crane with 250 ft. boom (including jib) - \$5.00 extra
Crane with 300 ft. boom (including jib) - \$7.00 extra
Crane with 400 ft. boom (including jib) - \$10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not be less than one full-time journeyman instructing and supervising the work of each apprentice in a specific trade.

*~~Connecticut General Statute Section 31-55a: Annual Adjustments to wage rates by contractors doing state work
~~*

The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the duration of the project.

Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by the Department of Labor.

It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from the Department of Labor's website.

*The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol.*

The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting Agency for the project.

All subsequent annual adjustments will be posted on our Web Site for contractor access.

Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual adjustment provision.

As of: Friday, November 15, 2013

Project: Athletic Field Improvements At Veterans Memorial Stadium And Chesley Park

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et. al)


Reporting and payment of wages is required regardless of any contractual relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of:

Friday, November 15, 2013



LOGO, CARDINAL RED LETTER CENTERS W/ LAS VEGAS GOLD
OUTLINE & BLACK BORDER

| | | | |
|---|--|---|--|
| F1 | | LOGO PLAN | |
| 1" = 10' | | CP110 | |
| SUBJECT: | | ADDED ENLARGED PLAN OF SYNTHETIC TURF FIELD CENTER LOGO | |
| SCALE: | | 1" = 10' | |
| PROJECT MANAGER: | | RFW | |
| REF. SHEET: | | CP112 | |
| A/E OF RECORD: | | RFW | |
| CAD FILE: | | CP112-13096-02 | |
| PROJECT NO: | | 13096 | |
| DATE: | | 12-05-13 | |
| ADDENDUM: | | | |
| SKETCH No. | | ADD-1 | |
| NEW BRITAIN ATHLETIC FIELD IMPROVEMENTS – VETS’ STADIUM | | NEW BRITAIN, CONNECTICUT | |
| ARCHITECTURE ENGINEERING PLANNING INTERIOR DESIGN COMMISSIONING | | 144 Fore Street/P.O. Box 618 Portland, Maine 04104 tel. (207) 772-3846 fax. (207) 772-1070 www.smrinc.com | |
| SMRT | | | |
| © COPYRIGHT 2013 SMRT INC. | | C-1 | |